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RALPH L WADSWORTH CONSTR 
CO INC
166 EAST 14000 SOUTH
SUITE 200
DRAPER,UT 84020

Project No: F-R499(78)
Project Name: VALLEY VIEW BRIDGE
Desc of Construction: NEW BRIDGE AND ABUTMENTS
Estimate Completion date on or before 
County: WASHINGTON (53)

WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1000Equal Opportunity Training00830001U 10,000.00 10,000.0010.0010.00 10,000.00Hour 10.001
1Mobilization012850010 315,000.00 155,000.00155,000.00315,000.00 314,000.00Lump 314,000.002
1Public Information Services013150010 40,000.00 5,000.005,000.0040,000.00 3,484.00Lump 3,484.003
1Traffic Control015540005 225,000.00 40,000.0040,000.00225,000.00 50,000.00Lump 50,000.004

715Silt Fence015710030 2,502.50 1,251.251.753.50 1,730.30ft 2.425
203Dust Control and Watering015720020 4,466.00 4,669.0023.0022.00 4,608.101000 gal 22.706

1Survey017210010 45,000.00 7,500.007,500.0045,000.00 10,450.00Lump 10,450.007
8Reconstruct Valve Box018920040 5,200.00 2,000.00250.00650.00 1,816.00Each 227.008

11Reconstruct Manhole018920050 9,900.00 3,300.00300.00900.00 3,118.50Each 283.509
1Relocate Fire Hydrant02083001* 4,000.00 600.00600.004,000.00 567.00Each 567.0010
1Remove Catch Basin022210030 850.00 175.00175.00850.00 170.00Each 170.0011
1Remove Tree022210050 500.00 195.00195.00500.00 170.00Each 170.0012

120Remove CMU Wall02221008P 1,200.00 840.007.0010.00 680.40ft 5.6713
193Remove Pipe Culvert022210095 3,860.00 2,316.0012.0020.00 2,180.90ft 11.3014
779Remove Concrete Sidewalk022210110 11,685.00 4,284.505.5015.00 3,972.90sq yd 5.1015

1417Remove Concrete Curb and Gutter022210125 7,085.00 1,771.251.255.00 1,204.45ft 0.8516
8977Roadway Excavation (Plan Quantity)023160020 71,816.00 40,396.504.508.00 33,125.13cu yd 3.6917
1376Loose Riprap023730010 55,040.00 38,528.0028.0040.00 35,088.00cu yd 25.5018
17612 inch Culvert, Class A, Smooth026101002 7,920.00 3,168.0018.0045.00 2,992.00ft 17.0019
44218 Inch Culvert, Class A, Smooth026101004 22,100.00 11,492.0026.0050.00 11,005.80ft 24.9020
22048 Inch, Culvert, Class B, Smooth026101042 33,000.00 18,700.0085.00150.00 17,974.00ft 81.7021

1Pipe Connection02612000* 1,500.00 750.00750.001,500.00 787.50Each 787.5022
1Culvert End Section 12 inch026130020 500.00 325.00325.00500.00 313.00Each 313.0023
1Culvert End Section 18 inch026130030 600.00 400.00400.00600.00 411.50Each 411.5024
1Culvert End Section 48 inch026130080 1,700.00 1,750.001,750.001,700.00 1,747.00Each 1,747.0025

1595Untreated Base Course   3/4 inch or  1 inch 027210080 47,850.00 46,255.0029.0030.00 45,936.00cu yd 28.8026
Max (Plan Quantity)

1478HMA - 3/4 inch027410060 133,020.00 144,844.0098.0090.00 143,957.20Ton 97.4027
4Pavement Message Paint027650020 300.00 100.0025.0075.00 85.20Each 21.3028

16Pavement Marking Paint027650050 960.00 720.0045.0060.00 1,464.00gal 91.5029
1243Concrete Curb and Gutter Type B1027710025 22,374.00 14,916.0012.0018.00 14,418.80ft 11.6030
244Concrete Curb and Gutter Rolled02771003P 6,100.00 2,928.0012.0025.00 2,757.20ft 11.3031

2017Concrete Driveway Flared,  6 inch  Thick027710040 12,102.00 10,085.005.006.00 7,442.73sq ft 3.6932
6Pedestrian Access Ramp027710059 10,200.00 9,000.001,500.001,700.00 6,294.00Each 1,049.0033

749Concrete Sidewalk027760015 28,462.00 18,725.0025.0038.00 23,368.80sq yd 31.2034
151Patterned Concrete Flatwork 4 Inch Thick02776002* 11,325.00 6,795.0045.0075.00 10,283.10sq yd 68.1035
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RALPH L WADSWORTH CONSTR 
CO INC
166 EAST 14000 SOUTH
SUITE 200
DRAPER,UT 84020

Project No: F-R499(78)
Project Name: VALLEY VIEW BRIDGE
Desc of Construction: NEW BRIDGE AND ABUTMENTS
Estimate Completion date on or before 
County: WASHINGTON (53)

WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

71Concrete Waterway02776003* 2,130.00 3,550.0050.0030.00 3,060.10ft 43.1036
164Concrete Masonry Unit Wall02817001* 11,480.00 13,120.0080.0070.00 15,284.80ft 93.2037

2Vinyl Gate02822010* 1,500.00 1,000.00500.00750.00 788.00Each 394.0038
1Retaining Wall 1(Est. Lump Qty: 390 sq ft)02831001* 25,000.00 32,000.0032,000.0025,000.00 13,260.00Lump 13,260.0039
1Retaining Wall 2(Est. Lump Qty: 122 sq ft)02831002* 14,000.00 14,000.0014,000.0014,000.00 18,320.00Lump 18,320.0040

110Cast-in-Place Concrete Constant Slope 028440030 15,950.00 9,900.0090.00145.00 11,550.00ft 105.0041
Barrier

2Cast-in-Place Concrete Constant Slope 028440050 6,000.00 2,200.001,100.003,000.00 3,150.00Each 1,575.0042
Barrier Trailing End (B) 14 Feet

4Sign Type A-2028910075 600.00 60.0015.00150.00 210.00sq ft 52.5043
1Sign Type A-2,  30 inch  X  30 inch02891011P 430.00 260.00260.00430.00 262.50Each 262.5044
2Sign Type A-2,  48 inch  X  42 inch02891012P 1,500.00 1,090.00545.00750.00 735.00Each 367.5045
1Remove Sign Less Than 20 Square Feet028910270 150.00 90.0090.00150.00 105.00Each 105.0046
1Relocate Sign Less Than 20 Square Feet028910285 300.00 150.00150.00300.00 210.00Each 210.0047
1Modify Landscaping02932001P 5,000.00 3,000.003,000.005,000.00 1,050.00Lump 1,050.0048

10Catch Basin03310002P 25,000.00 18,500.001,850.002,500.00 17,840.00Each 1,784.0049
3Cleanout Box03310003P 8,100.00 10,500.003,500.002,700.00 10,134.00Each 3,378.0050
2Sediment and Oil Trap03310004P 7,000.00 11,600.005,800.003,500.00 8,992.00Each 4,496.0051

                                                                                          Subtotal 1,277,257.50 729,799.50 872,554.91

20 - STRUCTURES 053035F

315Granular Backfill Borrow (Plan Quantity)020560025 17,640.00 8,190.0026.0056.00 7,465.50cu yd 23.7052
1Remove Bridge02221001P 40,000.00 25,000.0025,000.0040,000.00 30,640.00Lump 30,640.0053

880Drilled Caissons (48 inch Dia.)02466007P 682,000.00 352,000.00400.00775.00 355,520.00ft 404.0054
650Drilled Caissons (60 inch Dia.)02466008P 812,500.00 357,500.00550.001,250.00 289,575.00ft 445.5055
5256.0 Foot Ornamental Fence02826001* 63,000.00 23,625.0045.00120.00 27,142.50ft 51.7056

344698Reinforcing Steel - Coated032110015 423,978.54 355,038.941.031.23 358,485.92lb 1.0457
1Structural Concrete(Est. Lump Qty: 1381 cu 03310001D 750,000.00 535,000.00535,000.00750,000.00 560,470.00Lump 560,470.0058

yd)

26Prestressed Concrete Member (64 ft - 0 1/2 03412001D 575,900.00 390,000.0015,000.0022,150.00 365,560.00Each 14,060.0059
inch Type IV)

13Prestressed Concrete Member (94 ft - 9 inch 03412002D 432,900.00 295,750.0022,750.0033,300.00 261,950.00Each 20,150.0060
Type IV)

1Structural Steel(Est. Lump Qty: 1092 lb)05120001D 8,190.00 3,000.003,000.008,190.00 1,852.00Lump 1,852.0061
1Electrical Work Bridges165260010 3,500.00 3,000.003,000.003,500.00 10,840.00Lump 10,840.0062

                                                                                          Subtotal 3,809,608.54 2,348,103.94 2,269,500.92

60 - LIGHTING

1Highway Lighting System16525001D 30,000.00 20,000.0020,000.0030,000.00 12,010.00Lump 12,010.0063
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RALPH L WADSWORTH CONSTR 
CO INC
166 EAST 14000 SOUTH
SUITE 200
DRAPER,UT 84020

Project No: F-R499(78)
Project Name: VALLEY VIEW BRIDGE
Desc of Construction: NEW BRIDGE AND ABUTMENTS
Estimate Completion date on or before 
County: WASHINGTON (53)

WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 30,000.00 20,000.00 12,010.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - OCIP00221000* 1.001.00Lump64
                                                                                          Subtotal 1.00 0.00 0.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - Contractor Furnished00221000* 1.00 1.001.001.00 1.00Lump 1.0065
                                                                                          Subtotal 1.00 1.00 1.00

A(Contract Amount): 5,116,866.04 3,097,903.44 3,154,065.83

A+Innovative Contracting(Bid Amount for Award Considerations): 3,097,904.44 3,154,066.835,116,868.04

Percent of Engineer's Estimate: 61.64 %60.54 %

12 1Innovative Contracting:
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INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST, #201
HURRICANE,UT 84737

Project No: F-R499(78)
Project Name: VALLEY VIEW BRIDGE
Desc of Construction: NEW BRIDGE AND ABUTMENTS
Estimate Completion date on or before 
County: WASHINGTON (53)

W. W. CLYDE & CO
P.O. BOX 350
1375 N. MAIN ST.
SPRINGVILLE,UT 84663

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1000Equal Opportunity Training00830001U 10,000.00 10,000.0010.0010.00 10,000.00Hour 10.001
1Mobilization012850010 315,000.00 215,000.00215,000.00315,000.00 290,000.00Lump 290,000.002
1Public Information Services013150010 40,000.00 11,434.1011,434.1040,000.00 1,000.00Lump 1,000.003
1Traffic Control015540005 225,000.00 26,204.2026,204.20225,000.00 77,700.00Lump 77,700.004

715Silt Fence015710030 2,502.50 4,290.006.003.50 1,859.00ft 2.605
203Dust Control and Watering015720020 4,466.00 4,861.8523.9522.00 3,654.001000 gal 18.006

1Survey017210010 45,000.00 7,298.257,298.2545,000.00 7,645.00Lump 7,645.007
8Reconstruct Valve Box018920040 5,200.00 2,431.60303.95650.00 3,744.00Each 468.008

11Reconstruct Manhole018920050 9,900.00 4,681.05425.55900.00 7,260.00Each 660.009
1Relocate Fire Hydrant02083001* 4,000.00 1,367.801,367.804,000.00 1,760.00Each 1,760.0010
1Remove Catch Basin022210030 850.00 547.10547.10850.00 440.00Each 440.0011
1Remove Tree022210050 500.00 194.55194.55500.00 1,540.00Each 1,540.0012

120Remove CMU Wall02221008P 1,200.00 1,146.009.5510.00 2,880.00ft 24.0013
193Remove Pipe Culvert022210095 3,860.00 1,408.907.3020.00 3,088.00ft 16.0014
779Remove Concrete Sidewalk022210110 11,685.00 4,011.855.1515.00 18,696.00sq yd 24.0015

1417Remove Concrete Curb and Gutter022210125 7,085.00 3,259.102.305.00 4,251.00ft 3.0016
8977Roadway Excavation (Plan Quantity)023160020 71,816.00 65,083.257.258.00 80,793.00cu yd 9.0017
1376Loose Riprap023730010 55,040.00 28,414.4020.6540.00 45,408.00cu yd 33.0018
17612 inch Culvert, Class A, Smooth026101002 7,920.00 5,992.8034.0545.00 5,456.00ft 31.0019
44218 Inch Culvert, Class A, Smooth026101004 22,100.00 18,276.7041.3550.00 16,354.00ft 37.0020
22048 Inch, Culvert, Class B, Smooth026101042 33,000.00 25,674.00116.70150.00 26,620.00ft 121.0021

1Pipe Connection02612000* 1,500.00 510.65510.651,500.00 1,100.00Each 1,100.0022
1Culvert End Section 12 inch026130020 500.00 328.25328.25500.00 385.00Each 385.0023
1Culvert End Section 18 inch026130030 600.00 425.55425.55600.00 660.00Each 660.0024
1Culvert End Section 48 inch026130080 1,700.00 2,553.252,553.251,700.00 2,860.00Each 2,860.0025

1595Untreated Base Course   3/4 inch or  1 inch 027210080 47,850.00 38,678.7524.2530.00 43,862.50cu yd 27.5026
Max (Plan Quantity)

1478HMA - 3/4 inch027410060 133,020.00 143,957.2097.4090.00 135,237.00Ton 91.5027
4Pavement Message Paint027650020 300.00 105.0026.2575.00 110.00Each 27.5028

16Pavement Marking Paint027650050 960.00 756.0047.2560.00 792.00gal 49.5029
1243Concrete Curb and Gutter Type B1027710025 22,374.00 15,351.0512.3518.00 17,402.00ft 14.0030
244Concrete Curb and Gutter Rolled02771003P 6,100.00 3,013.4012.3525.00 3,416.00ft 14.0031

2017Concrete Driveway Flared,  6 inch  Thick027710040 12,102.00 9,883.304.906.00 14,119.00sq ft 7.0032
6Pedestrian Access Ramp027710059 10,200.00 6,390.001,065.001,700.00 5,478.00Each 913.0033

749Concrete Sidewalk027760015 28,462.00 19,623.8026.2038.00 23,219.00sq yd 31.0034
151Patterned Concrete Flatwork 4 Inch Thick02776002* 11,325.00 6,455.2542.7575.00 7,097.00sq yd 47.0035
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INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST, #201
HURRICANE,UT 84737

Project No: F-R499(78)
Project Name: VALLEY VIEW BRIDGE
Desc of Construction: NEW BRIDGE AND ABUTMENTS
Estimate Completion date on or before 
County: WASHINGTON (53)

W. W. CLYDE & CO
P.O. BOX 350
1375 N. MAIN ST.
SPRINGVILLE,UT 84663

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

71Concrete Waterway02776003* 2,130.00 3,106.2543.7530.00 4,047.00ft 57.0036
164Concrete Masonry Unit Wall02817001* 11,480.00 11,193.0068.2570.00 9,348.00ft 57.0037

2Vinyl Gate02822010* 1,500.00 1,045.90522.95750.00 2,120.00Each 1,060.0038
1Retaining Wall 1(Est. Lump Qty: 390 sq ft)02831001* 25,000.00 42,460.2542,460.2525,000.00 36,800.00Lump 36,800.0039
1Retaining Wall 2(Est. Lump Qty: 122 sq ft)02831002* 14,000.00 14,809.3514,809.3514,000.00 11,500.00Lump 11,500.0040

110Cast-in-Place Concrete Constant Slope 028440030 15,950.00 9,817.5089.25145.00 10,285.00ft 93.5041
Barrier

2Cast-in-Place Concrete Constant Slope 028440050 6,000.00 2,100.201,050.103,000.00 2,200.00Each 1,100.0042
Barrier Trailing End (B) 14 Feet

4Sign Type A-2028910075 600.00 50.4012.60150.00 52.00sq ft 13.0043
1Sign Type A-2,  30 inch  X  30 inch02891011P 430.00 273.05273.05430.00 286.00Each 286.0044
2Sign Type A-2,  48 inch  X  42 inch02891012P 1,500.00 1,144.60572.30750.00 1,198.00Each 599.0045
1Remove Sign Less Than 20 Square Feet028910270 150.00 105.00105.00150.00 105.00Each 105.0046
1Relocate Sign Less Than 20 Square Feet028910285 300.00 99.7599.75300.00 105.00Each 105.0047
1Modify Landscaping02932001P 5,000.00 10,501.1010,501.105,000.00 2,500.00Lump 2,500.0048

10Catch Basin03310002P 25,000.00 23,985.002,398.502,500.00 22,000.00Each 2,200.0049
3Cleanout Box03310003P 8,100.00 12,401.404,133.802,700.00 11,550.00Each 3,850.0050
2Sediment and Oil Trap03310004P 7,000.00 10,820.805,410.403,500.00 10,780.00Each 5,390.0051

                                                                                          Subtotal 1,277,257.50 833,522.50 990,761.50

20 - STRUCTURES 053035F

315Granular Backfill Borrow (Plan Quantity)020560025 17,640.00 18,002.2557.1556.00 9,765.00cu yd 31.0052
1Remove Bridge02221001P 40,000.00 11,620.4011,620.4040,000.00 28,450.00Lump 28,450.0053

880Drilled Caissons (48 inch Dia.)02466007P 682,000.00 377,080.00428.50775.00 349,360.00ft 397.0054
650Drilled Caissons (60 inch Dia.)02466008P 812,500.00 316,387.50486.751,250.00 286,000.00ft 440.0055
5256.0 Foot Ornamental Fence02826001* 63,000.00 22,050.0042.00120.00 23,100.00ft 44.0056

344698Reinforcing Steel - Coated032110015 423,978.54 361,932.901.051.23 375,720.82lb 1.0957
1Structural Concrete(Est. Lump Qty: 1381 cu 03310001D 750,000.00 725,000.00725,000.00750,000.00 565,500.00Lump 565,500.0058

yd)

26Prestressed Concrete Member (64 ft - 0 1/2 03412001D 575,900.00 413,952.5015,921.2522,150.00 435,500.00Each 16,750.0059
inch Type IV)

13Prestressed Concrete Member (94 ft - 9 inch 03412002D 432,900.00 206,976.2515,921.2533,300.00 326,300.00Each 25,100.0060
Type IV)

1Structural Steel(Est. Lump Qty: 1092 lb)05120001D 8,190.00 2,284.202,284.208,190.00 33,600.00Lump 33,600.0061
1Electrical Work Bridges165260010 3,500.00 10,837.1010,837.103,500.00 2,750.00Lump 2,750.0062

                                                                                          Subtotal 3,809,608.54 2,466,123.10 2,436,045.82

60 - LIGHTING

1Highway Lighting System16525001D 30,000.00 12,013.2512,013.2530,000.00 21,760.00Lump 21,760.0063
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INTERSTATE ROCK PRODUCTS, 
INC.
42 SOUTH 850 WEST, #201
HURRICANE,UT 84737

Project No: F-R499(78)
Project Name: VALLEY VIEW BRIDGE
Desc of Construction: NEW BRIDGE AND ABUTMENTS
Estimate Completion date on or before 
County: WASHINGTON (53)

W. W. CLYDE & CO
P.O. BOX 350
1375 N. MAIN ST.
SPRINGVILLE,UT 84663

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 30,000.00 12,013.25 21,760.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - OCIP00221000* 1.001.00Lump64
                                                                                          Subtotal 1.00 0.00 0.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - Contractor Furnished00221000* 1.00 1.001.001.00 1.00Lump 1.0065
                                                                                          Subtotal 1.00 1.00 1.00

A(Contract Amount): 5,116,866.04 3,311,658.85 3,448,567.32

A+Innovative Contracting(Bid Amount for Award Considerations): 3,311,659.85 3,448,568.325,116,868.04

Percent of Engineer's Estimate: 67.40 %64.72 %

12 1Innovative Contracting:
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COP CONSTRUCTION LLC
840 NORTH 700 WEST
NORTH SALT LAKE,UT 84054

Project No: F-R499(78)
Project Name: VALLEY VIEW BRIDGE
Desc of Construction: NEW BRIDGE AND ABUTMENTS
Estimate Completion date on or before 
County: WASHINGTON (53)

PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1000Equal Opportunity Training00830001U 10,000.00 10,000.0010.0010.00 10,000.00Hour 10.001
1Mobilization012850010 315,000.00 372,344.28372,344.28315,000.00 550,000.00Lump 550,000.002
1Public Information Services013150010 40,000.00 5,900.005,900.0040,000.00 5,000.00Lump 5,000.003
1Traffic Control015540005 225,000.00 27,435.0027,435.00225,000.00 35,000.00Lump 35,000.004

715Silt Fence015710030 2,502.50 1,973.402.763.50 1,794.65ft 2.515
203Dust Control and Watering015720020 4,466.00 6,946.6634.2222.00 4,466.001000 gal 22.006

1Survey017210010 45,000.00 10,326.1810,326.1845,000.00 7,426.67Lump 7,426.677
8Reconstruct Valve Box018920040 5,200.00 1,495.68186.96650.00 2,755.20Each 344.408

11Reconstruct Manhole018920050 9,900.00 14,278.001,298.00900.00 9,539.97Each 867.279
1Relocate Fire Hydrant02083001* 4,000.00 2,596.002,596.004,000.00 1,837.54Each 1,837.5410
1Remove Catch Basin022210030 850.00 684.40684.40850.00 461.33Each 461.3311
1Remove Tree022210050 500.00 684.40684.40500.00 1,052.05Each 1,052.0512

120Remove CMU Wall02221008P 1,200.00 1,557.6012.9810.00 3,580.80ft 29.8413
193Remove Pipe Culvert022210095 3,860.00 4,201.6121.7720.00 1,493.82ft 7.7414
779Remove Concrete Sidewalk022210110 11,685.00 6,208.637.9715.00 8,903.97sq yd 11.4315

1417Remove Concrete Curb and Gutter022210125 7,085.00 1,884.611.335.00 5,412.94ft 3.8216
8977Roadway Excavation (Plan Quantity)023160020 71,816.00 105,928.6011.808.00 71,277.38cu yd 7.9417
1376Loose Riprap023730010 55,040.00 64,383.0446.7940.00 45,132.80cu yd 32.8018
17612 inch Culvert, Class A, Smooth026101002 7,920.00 4,419.3625.1145.00 4,690.40ft 26.6519
44218 Inch Culvert, Class A, Smooth026101004 22,100.00 14,913.0833.7450.00 15,934.10ft 36.0520
22048 Inch, Culvert, Class B, Smooth026101042 33,000.00 27,484.60124.93150.00 19,800.00ft 90.0021

1Pipe Connection02612000* 1,500.00 1,180.001,180.001,500.00 855.08Each 855.0822
1Culvert End Section 12 inch026130020 500.00 275.97275.97500.00 416.76Each 416.7623
1Culvert End Section 18 inch026130030 600.00 353.71353.71600.00 487.21Each 487.2124
1Culvert End Section 48 inch026130080 1,700.00 2,944.842,944.841,700.00 1,848.23Each 1,848.2325

1595Untreated Base Course   3/4 inch or  1 inch 027210080 47,850.00 50,816.7031.8630.00 46,478.30cu yd 29.1426
Max (Plan Quantity)

1478HMA - 3/4 inch027410060 133,020.00 161,767.10109.4590.00 146,484.58Ton 99.1127
4Pavement Message Paint027650020 300.00 118.0029.5075.00 172.04Each 43.0128

16Pavement Marking Paint027650050 960.00 849.6053.1060.00 1,238.56gal 77.4129
1243Concrete Curb and Gutter Type B1027710025 22,374.00 15,537.5012.5018.00 20,136.60ft 16.2030
244Concrete Curb and Gutter Rolled02771003P 6,100.00 3,050.0012.5025.00 4,213.88ft 17.2731

2017Concrete Driveway Flared,  6 inch  Thick027710040 12,102.00 10,851.465.386.00 14,663.59sq ft 7.2732
6Pedestrian Access Ramp027710059 10,200.00 6,115.381,019.231,700.00 8,054.28Each 1,342.3833

749Concrete Sidewalk027760015 28,462.00 21,541.2428.7638.00 27,248.62sq yd 36.3834
151Patterned Concrete Flatwork 4 Inch Thick02776002* 11,325.00 7,149.8547.3575.00 9,757.62sq yd 64.6235
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COP CONSTRUCTION LLC
840 NORTH 700 WEST
NORTH SALT LAKE,UT 84054

Project No: F-R499(78)
Project Name: VALLEY VIEW BRIDGE
Desc of Construction: NEW BRIDGE AND ABUTMENTS
Estimate Completion date on or before 
County: WASHINGTON (53)

PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

71Concrete Waterway02776003* 2,130.00 3,453.4448.6430.00 5,063.01ft 71.3136
164Concrete Masonry Unit Wall02817001* 11,480.00 15,470.1294.3370.00 29,520.00ft 180.0037

2Vinyl Gate02822010* 1,500.00 885.00442.50750.00 1,064.32Each 532.1638
1Retaining Wall 1(Est. Lump Qty: 390 sq ft)02831001* 25,000.00 23,793.8523,793.8525,000.00 18,816.07Lump 18,816.0739
1Retaining Wall 2(Est. Lump Qty: 122 sq ft)02831002* 14,000.00 5,470.485,470.4814,000.00 6,481.06Lump 6,481.0640

110Cast-in-Place Concrete Constant Slope 028440030 15,950.00 11,033.00100.30145.00 9,991.30ft 90.8341
Barrier

2Cast-in-Place Concrete Constant Slope 028440050 6,000.00 2,360.001,180.003,000.00 2,137.18Each 1,068.5942
Barrier Trailing End (B) 14 Feet

4Sign Type A-2028910075 600.00 347.5286.88150.00 276.48sq ft 69.1243
1Sign Type A-2,  30 inch  X  30 inch02891011P 430.00 444.46444.46430.00 131.08Each 131.0844
2Sign Type A-2,  48 inch  X  42 inch02891012P 1,500.00 1,925.12962.56750.00 607.78Each 303.8945
1Remove Sign Less Than 20 Square Feet028910270 150.00 112.10112.10150.00 238.33Each 238.3346
1Relocate Sign Less Than 20 Square Feet028910285 300.00 112.10112.10300.00 297.92Each 297.9247
1Modify Landscaping02932001P 5,000.00 7,080.007,080.005,000.00 5,342.93Lump 5,342.9348

10Catch Basin03310002P 25,000.00 30,826.803,082.682,500.00 17,210.70Each 1,721.0749
3Cleanout Box03310003P 8,100.00 14,634.154,878.052,700.00 8,058.15Each 2,686.0550
2Sediment and Oil Trap03310004P 7,000.00 12,182.986,091.493,500.00 9,451.96Each 4,725.9851

                                                                                          Subtotal 1,277,257.50 1,098,327.60 1,202,303.24

20 - STRUCTURES 053035F

315Granular Backfill Borrow (Plan Quantity)020560025 17,640.00 7,434.0023.6056.00 9,270.45cu yd 29.4352
1Remove Bridge02221001P 40,000.00 78,470.0078,470.0040,000.00 43,120.65Lump 43,120.6553

880Drilled Caissons (48 inch Dia.)02466007P 682,000.00 322,942.40366.98775.00 351,208.00ft 399.1054
650Drilled Caissons (60 inch Dia.)02466008P 812,500.00 334,412.00514.481,250.00 386,750.00ft 595.0055
5256.0 Foot Ornamental Fence02826001* 63,000.00 30,486.7558.07120.00 26,775.00ft 51.0056

344698Reinforcing Steel - Coated032110015 423,978.54 403,296.661.171.23 382,614.78lb 1.1157
1Structural Concrete(Est. Lump Qty: 1381 cu 03310001D 750,000.00 527,988.92527,988.92750,000.00 670,000.00Lump 670,000.0058

yd)

26Prestressed Concrete Member (64 ft - 0 1/2 03412001D 575,900.00 478,485.2818,403.2822,150.00 417,302.08Each 16,050.0859
inch Type IV)

13Prestressed Concrete Member (94 ft - 9 inch 03412002D 432,900.00 353,188.1627,168.3233,300.00 248,540.24Each 19,118.4860
Type IV)

1Structural Steel(Est. Lump Qty: 1092 lb)05120001D 8,190.00 3,028.123,028.128,190.00 3,347.12Lump 3,347.1261
1Electrical Work Bridges165260010 3,500.00 12,177.6012,177.603,500.00 11,027.81Lump 11,027.8162

                                                                                          Subtotal 3,809,608.54 2,551,909.89 2,549,956.13

60 - LIGHTING

1Highway Lighting System16525001D 30,000.00 13,499.2013,499.2030,000.00 12,224.62Lump 12,224.6263
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COP CONSTRUCTION LLC
840 NORTH 700 WEST
NORTH SALT LAKE,UT 84054

Project No: F-R499(78)
Project Name: VALLEY VIEW BRIDGE
Desc of Construction: NEW BRIDGE AND ABUTMENTS
Estimate Completion date on or before 
County: WASHINGTON (53)

PROGRESSIVE CONTRACTING INC
230 EAST TABERNACLE
PO BOX 1930
ST GEORGE,UT 84770

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 30,000.00 13,499.20 12,224.62

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - OCIP00221000* 1.001.00Lump64
                                                                                          Subtotal 1.00 0.00 0.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - Contractor Furnished00221000* 1.00 1.001.001.00 1.00Lump 1.0065
                                                                                          Subtotal 1.00 1.00 1.00

A(Contract Amount): 5,116,866.04 3,663,736.69 3,764,483.99

A+Innovative Contracting(Bid Amount for Award Considerations): 3,663,737.69 3,764,484.995,116,868.04

Percent of Engineer's Estimate: 73.57 %71.60 %

12 1Innovative Contracting:
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BUILD INC
5190 W 700 S
SALT LAKE,UT 84104

Project No: F-R499(78)
Project Name: VALLEY VIEW BRIDGE
Desc of Construction: NEW BRIDGE AND ABUTMENTS
Estimate Completion date on or before 
County: WASHINGTON (53)

AUSTIN BRIDGE & ROAD LP
6330 Commerce Dr
Suite 150
Irving,TX 75063

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1000Equal Opportunity Training00830001U 10,000.00 10,000.0010.0010.00 10,000.00Hour 10.001
1Mobilization012850010 315,000.00 338,370.00338,370.00315,000.00 348,114.72Lump 348,114.722
1Public Information Services013150010 40,000.00 5,850.005,850.0040,000.00 10,200.00Lump 10,200.003
1Traffic Control015540005 225,000.00 60,000.0060,000.00225,000.00 49,107.72Lump 49,107.724

715Silt Fence015710030 2,502.50 3,575.005.003.50 1,716.00ft 2.405
203Dust Control and Watering015720020 4,466.00 21,315.00105.0022.00 3,312.961000 gal 16.326

1Survey017210010 45,000.00 29,000.0029,000.0045,000.00 11,515.80Lump 11,515.807
8Reconstruct Valve Box018920040 5,200.00 4,000.00500.00650.00 3,468.00Each 433.508

11Reconstruct Manhole018920050 9,900.00 10,340.00940.00900.00 7,012.50Each 637.509
1Relocate Fire Hydrant02083001* 4,000.00 3,400.003,400.004,000.00 1,734.00Each 1,734.0010
1Remove Catch Basin022210030 850.00 700.00700.00850.00 408.00Each 408.0011
1Remove Tree022210050 500.00 500.00500.00500.00 1,428.00Each 1,428.0012

120Remove CMU Wall02221008P 1,200.00 1,800.0015.0010.00 3,030.00ft 25.2513
193Remove Pipe Culvert022210095 3,860.00 5,018.0026.0020.00 3,149.76ft 16.3214
779Remove Concrete Sidewalk022210110 11,685.00 7,790.0010.0015.00 5,125.82sq yd 6.5815

1417Remove Concrete Curb and Gutter022210125 7,085.00 10,627.507.505.00 4,704.44ft 3.3216
8977Roadway Excavation (Plan Quantity)023160020 71,816.00 89,770.0010.008.00 100,721.94cu yd 11.2217
1376Loose Riprap023730010 55,040.00 68,800.0050.0040.00 41,280.00cu yd 30.0018
17612 inch Culvert, Class A, Smooth026101002 7,920.00 6,160.0035.0045.00 3,905.44ft 22.1919
44218 Inch Culvert, Class A, Smooth026101004 22,100.00 17,680.0040.0050.00 14,404.78ft 32.5920
22048 Inch, Culvert, Class B, Smooth026101042 33,000.00 31,900.00145.00150.00 24,213.20ft 110.0621

1Pipe Connection02612000* 1,500.00 1,500.001,500.001,500.00 765.00Each 765.0022
1Culvert End Section 12 inch026130020 500.00 750.00750.00500.00 229.50Each 229.5023
1Culvert End Section 18 inch026130030 600.00 1,100.001,100.00600.00 255.00Each 255.0024
1Culvert End Section 48 inch026130080 1,700.00 3,000.003,000.001,700.00 3,030.00Each 3,030.0025

1595Untreated Base Course   3/4 inch or  1 inch 027210080 47,850.00 63,800.0040.0030.00 46,717.55cu yd 29.2926
Max (Plan Quantity)

1478HMA - 3/4 inch027410060 133,020.00 162,580.00110.0090.00 137,867.84Ton 93.2827
4Pavement Message Paint027650020 300.00 100.0025.0075.00 122.40Each 30.6028

16Pavement Marking Paint027650050 960.00 1,680.00105.0060.00 1,387.20gal 86.7029
1243Concrete Curb and Gutter Type B1027710025 22,374.00 18,645.0015.0018.00 17,240.41ft 13.8730
244Concrete Curb and Gutter Rolled02771003P 6,100.00 3,904.0016.0025.00 3,337.92ft 13.6831

2017Concrete Driveway Flared,  6 inch  Thick027710040 12,102.00 10,085.005.006.00 16,499.06sq ft 8.1832
6Pedestrian Access Ramp027710059 10,200.00 6,000.001,000.001,700.00 5,794.86Each 965.8133

749Concrete Sidewalk027760015 28,462.00 18,725.0025.0038.00 38,296.37sq yd 51.1334
151Patterned Concrete Flatwork 4 Inch Thick02776002* 11,325.00 9,060.0060.0075.00 11,904.84sq yd 78.8435
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BUILD INC
5190 W 700 S
SALT LAKE,UT 84104

Project No: F-R499(78)
Project Name: VALLEY VIEW BRIDGE
Desc of Construction: NEW BRIDGE AND ABUTMENTS
Estimate Completion date on or before 
County: WASHINGTON (53)

AUSTIN BRIDGE & ROAD LP
6330 Commerce Dr
Suite 150
Irving,TX 75063

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

71Concrete Waterway02776003* 2,130.00 3,550.0050.0030.00 3,170.15ft 44.6536
164Concrete Masonry Unit Wall02817001* 11,480.00 5,248.0032.0070.00 9,400.48ft 57.3237

2Vinyl Gate02822010* 1,500.00 1,100.00550.00750.00 2,349.26Each 1,174.6338
1Retaining Wall 1(Est. Lump Qty: 390 sq ft)02831001* 25,000.00 21,700.0021,700.0025,000.00 68,250.00Lump 68,250.0039
1Retaining Wall 2(Est. Lump Qty: 122 sq ft)02831002* 14,000.00 14,000.0014,000.0014,000.00 21,777.00Lump 21,777.0040

110Cast-in-Place Concrete Constant Slope 028440030 15,950.00 46,750.00425.00145.00 15,517.70ft 141.0741
Barrier

2Cast-in-Place Concrete Constant Slope 028440050 6,000.00 19,600.009,800.003,000.00 5,465.60Each 2,732.8042
Barrier Trailing End (B) 14 Feet

4Sign Type A-2028910075 600.00 168.0042.00150.00 97.92sq ft 24.4843
1Sign Type A-2,  30 inch  X  30 inch02891011P 430.00 640.00640.00430.00 306.00Each 306.0044
2Sign Type A-2,  48 inch  X  42 inch02891012P 1,500.00 1,880.00940.00750.00 785.40Each 392.7045
1Remove Sign Less Than 20 Square Feet028910270 150.00 465.00465.00150.00 102.00Each 102.0046
1Relocate Sign Less Than 20 Square Feet028910285 300.00 505.00505.00300.00 204.00Each 204.0047
1Modify Landscaping02932001P 5,000.00 5,500.005,500.005,000.00 10,200.00Lump 10,200.0048

10Catch Basin03310002P 25,000.00 20,000.002,000.002,500.00 18,360.00Each 1,836.0049
3Cleanout Box03310003P 8,100.00 10,500.003,500.002,700.00 10,908.00Each 3,636.0050
2Sediment and Oil Trap03310004P 7,000.00 9,000.004,500.003,500.00 9,898.00Each 4,949.0051

                                                                                          Subtotal 1,277,257.50 1,188,130.50 1,108,792.54

20 - STRUCTURES 053035F

315Granular Backfill Borrow (Plan Quantity)020560025 17,640.00 12,600.0040.0056.00 7,774.20cu yd 24.6852
1Remove Bridge02221001P 40,000.00 26,900.0026,900.0040,000.00 24,660.96Lump 24,660.9653

880Drilled Caissons (48 inch Dia.)02466007P 682,000.00 325,600.00370.00775.00 436,480.00ft 496.0054
650Drilled Caissons (60 inch Dia.)02466008P 812,500.00 273,000.00420.001,250.00 349,986.00ft 538.4455
5256.0 Foot Ornamental Fence02826001* 63,000.00 28,875.0055.00120.00 26,811.75ft 51.0756

344698Reinforcing Steel - Coated032110015 423,978.54 396,402.701.151.23 510,153.04lb 1.4857
1Structural Concrete(Est. Lump Qty: 1381 cu 03310001D 750,000.00 718,880.00718,880.00750,000.00 1,010,857.12Lump 1,010,857.1258

yd)

26Prestressed Concrete Member (64 ft - 0 1/2 03412001D 575,900.00 411,580.0015,830.0022,150.00 461,095.44Each 17,734.4459
inch Type IV)

13Prestressed Concrete Member (94 ft - 9 inch 03412002D 432,900.00 287,820.0022,140.0033,300.00 230,547.72Each 17,734.4460
Type IV)

1Structural Steel(Est. Lump Qty: 1092 lb)05120001D 8,190.00 91,200.0091,200.008,190.00 37,966.76Lump 37,966.7661
1Electrical Work Bridges165260010 3,500.00 11,500.0011,500.003,500.00 2,550.00Lump 2,550.0062

                                                                                          Subtotal 3,809,608.54 2,584,357.70 3,098,882.99

60 - LIGHTING

1Highway Lighting System16525001D 30,000.00 13,000.0013,000.0030,000.00 19,977.80Lump 19,977.8063
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BUILD INC
5190 W 700 S
SALT LAKE,UT 84104

Project No: F-R499(78)
Project Name: VALLEY VIEW BRIDGE
Desc of Construction: NEW BRIDGE AND ABUTMENTS
Estimate Completion date on or before 
County: WASHINGTON (53)

AUSTIN BRIDGE & ROAD LP
6330 Commerce Dr
Suite 150
Irving,TX 75063

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

                                                                                          Subtotal 30,000.00 13,000.00 19,977.80

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - OCIP00221000* 1.001.00 1.00Lump 1.0064
                                                                                          Subtotal 1.00 0.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - Contractor Furnished00221000* 1.00 760.00760.001.00Lump65
                                                                                          Subtotal 1.00 760.00 0.00

A(Contract Amount): 5,116,866.04 3,785,488.20 4,227,653.33

A+Innovative Contracting(Bid Amount for Award Considerations): 3,786,248.20 4,227,654.335,116,868.04

Percent of Engineer's Estimate: 82.62 %74.00 %

7602 1Innovative Contracting:


